

**Office of the President  
of the Philippines  
Malacañang**


**BID BULLETIN**

Pursuant to the Invitation to Bid published last 26 July 2018 in PhilGEPS, OP-website and three conspicuous places regarding the project – **1) One (1) lot Supply of labor and materials for the repainting of exterior walls (4 sides) of the Mabini Hall including the cat walk, Malacañang Compound** with Purchase Request (PR) No. 18-07-0753 and **2) One (1) lot Supply of labor and materials for the repainting of exterior walls (4 sides) roofing and window eaves of the New Executive Building (NEB) including the adjacent pump house, power house and covered walk, Malacañang Compound** with Purchase Request (PR) No. 18-07-0760, please be informed of the following changes resolved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 02 August 2018, 1:30 pm, at the OP-BAC Bidding Room, Mezzanine Flr., Mabini Hall Building, Malacañang, Manila and noted the recommendation of the End-user as to the amendments/changes to the Bidding Documents, as follows.

**1 Bid Data Sheet**

From	To
1. Licenses and Permits <ul style="list-style-type: none"> <li>◦ Valid PCAB License and Registration of at least General Building Small B, License Category C &amp; D SPECIALTY A (SP-PN)</li> </ul>	1 Licenses and Permits <ul style="list-style-type: none"> <li>◦ Valid PCAB License and Registration of at least General Building Small B, License Category C &amp; D</li> </ul>
2. Equipment <ul style="list-style-type: none"> <li>◦ Self-loader (boom) truck, 15 tons</li> </ul>	2. Equipment <ul style="list-style-type: none"> <li>◦ Hauling truck</li> </ul>
3. Key Personnel Project Manager	3 Key Personnel <ul style="list-style-type: none"> <li>◦ Project Manager/Project Engineer</li> </ul>

Please be guided accordingly.

  
**Atty. RYAN ALVIN R. ACOSTA**  
 Chairman, OP – Bids and Awards Committee

08 August 2018

GMB/LOS/  
OP-BAC