

Office of the President  
of the Philippines  
Malacañang


**BID BULLETIN**

Pursuant to the Invitation to Bid published last 19 September 2018 in PhilGEPS, OP-website and three conspicuous places regarding the project – **One (1) lot Supply and Delivery of Construction Materials for the proposed upward extension of perimeter fence of Mansion compound and construction of security fence at Mansion Annex, Baguio City with Purchase Request (PR) No. 18-08-0950** please be informed of the following changes resolved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 26 September 2018 (Wednesday), 1:30PM, at the OP-BAC Bidding Room, Mezzanine Flr., Mabini Hall Building, Malacañang, Manila and noted the recommendation of the End-user as to the amendments/changes to the Bidding Documents, as follows:

**1. Technical Specifications**

ITEM No.	FROM	TO
1	2" x 3" x 10' Rough Tangile	2" x 3" x 10' Rough Lumber
7	16mm dia. x 6m deformed bar	16mm dia. x 6m deformed bar, Grade 33
9	10mm dia. x 6m deformed bar	10mm dia. x 6m deformed bar, Grade 33
10	½" thk x 2" flat bar	11mm x 50mm flat bar
16	½"x½" x 20' square bar	11mm x 11mm x 6m square bar
18	5" x20' cyclone wire	5' x 20' cyclone wire, 2" mesh, 2.8mm wire
23	Portland Cement 40kg	Portland Cement 40kg (Local)
24	Washed Sand	Washed Sand (River Sand)
30	Quick Dry Enamel (Verify Color)	Quick Dry Enamel (Black)
32	Permacoat Semi-Gloss Premium Brand (Verify Color)	Permacoat Semi-Gloss Premium Brand (White)
33	Epoxy Enamel	Epoxy Enamel with Catalyst, Black


Please be guided accordingly.

  
Atty. RYAN ALVIN R. ACOSTA  
Chairman, OP – Bids and Awards Committee

02 October 2018

  
GMB/LOS/  
OP-BAC

**Office of the President**  
**of the Philippines**  
 Malacañang  
**ENGINEERING OFFICE**



September 28, 2018

**DES RYAN ALVIN R. ACOSTA**  
 Chairman, OP Bids and Awards Committee

Thru: **Dir. GLORIA M. BUNDOC**  
 Head, OP-BAC Secretariat

This refers to the OP Project – **Proposed Upward Extension of Perimeter Fence of Mansion Compound and Construction of Security Fence of Mansion Annex, Baguio City** wherein it was discussed in the Pre-bid Conference held last September 26, 2018 and some clarification, amendment and modification in the Bidding Documents were discussed.

As a result the following is hereby recommended for inclusion in the Bid Bulletin.

PR Item Description

ITEM #	FROM	TO
1	2" x 3" x 10' Rough Tangile	2" x 3" x 10' Rough Lumber
7	16mm dia. x 6m deformed bar	16mm dia. x 6m deformed bar, Grade 33
9	10mm dia. x 6m deformed bar	10mm dia. x 6m deformed bar, Grade 33
10	½" thk x 2" flat bar	11mm x 50mm flat bar
16	½"x½" x 20' square bar	11mm x 11mm x 6m square bar
18	5" x20' cyclone wire	5' x 20' cyclone wire, 2" mesh, 2.8mm wire
23	Portland Cement 40kg	Portland Cement 40kg (Local)
24	Wash Sand	Wash Sand (River Sand)
30	Quick Dry Enamel (Verify Color)	Quick Dry Enamel (Black)
32	Permacoat Semi-Gloss Premium Brand (Verify Color)	Permacoat Semi-Gloss Premium Brand (White)
33	Epoxy Enamel	Epoxy Enamel with Catalyst, Black

Thank you.

Very truly yours,

**DIR. EDGARDO L. TORRES**  
 Head, Engineering Office