

Office of the President
of the Philippines
Malacañang

BID BULLETIN No. 2

Pursuant to the Invitation to Bid published last 17 October 2018 in PhilGEPS, OP-website and three conspicuous places regarding the project – **Supply and Installation of Brand New Standby Diesel Driven Electric Generator with Purchase Request (PR) No. 18-09-1142RB** please be informed of the following changes resolved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 25 October 2018 (Thursday), 1:30PM, at the OP-BAC Bidding Room, Mezzanine Flr., Mabini Hall Building, Malacañang, Manila and noted the recommendation of the End-user as to the amendments/changes to the Bidding Documents, as follows:

ADDITIONAL TERMS AND CONDITIONS

1. SECURITY CLEARANCE

The CONTRACTOR upon acceptance of Notice of Award (NOA), as prerequisite, shall submit within **thirty (30) calendar days** through the Engineering Office together with the documentary requirements the complete list of personnel/workers for the processing and issuance of the PSG Security Clearance, to wit:

- Formal transmittal letter (Specifying the project name and complete list of personnel);
- Form No.1 Personnel Assessment Form;
- Latest NBI Clearance (Original);
- Company ID (Clear photocopy both sides);
- Brief Company Profile; and
- OR/CR of service vehicle/s including Driver's License (Clear photocopies)


It is understood that the CONTRACTOR shall strictly comply within prescribed period the submission of the said requirements and non-compliance as such, is not an automatic grounds for contract extension.

2. DELIVERY OF EQUIPMENT

As a prerequisite of the PSG, during/every delivery of materials and equipment, the CONTRACTOR shall submit a letter request through the Engineering Office **three (3) calendar days** before the actual date of delivery together with the **clear photocopies** of service vehicle's OR/CR and Driver's license.

Please be guided accordingly.


Atty. RYAN ALVIN R. ACOSTA
Chairman, OP – Bids and Awards Committee

30 October 2018

GMB/LOS/
OP-BAC