

**Office of the President
of the Philippines
Malacañang**

BID BULLETIN


Pursuant to the Invitation to Bid published last 05 September 2019 in PhilGEPS, OP-website and three conspicuous places regarding the Project – **One (1) Lot Supply of Labor and Materials for the Construction of a Two (2)-Storey Building OP Guest House at Romulo Drive, Brgy. Lualhati, Baguio City** with Purchase Request (PR) No. 19-07-0537, please be informed of the following changes approved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 12 September 2019, 10:30 AM, at the OP-BAC Bidding Room, Mezzanine Flr., Mabini Hall Building, Malacañang, Manila; in accordance with the amendments/changes in the Bidding Documents recommended by the End-user as follows:

PARTICULARS	FROM	TO
DETAILED COST ESTIMATES V. REINFORCEMENT WORKS	16mm \emptyset x 6m. Deformed bars, Grade 33	16mm \emptyset x 6m. Deformed bars, Grade 60

Moreover, the bidders must attach a copy of this Bid Bulletin to their bid documents and state therein “**Comply**” or “**Not Comply**” with each of the amendments/changes in the Bidding Documents.

PARTICULARS	Statement of Compliance
16mm \emptyset x 6m. Deformed bars, Grade 60	

Please be guided accordingly.


For: Atty. RYAN ALVIN R. ACOSTA
 Chairman, OP – Bids and Awards Committee

17 September 2019

GMB/OP-BACSEC