

**Office of the President  
of the Philippines  
Malacañang**

**BID BULLETIN**

Pursuant to the Invitation to Bid published last 30 January 2020 in PhilGEPS, OP-website and three conspicuous places regarding the Project – **One (1) Lot Supply of Labor and Materials for the Construction of New Two (2) – Storey with Roofdeck OP-MEO Building** with Purchase Request (PR) No. 19-11-1125, please be informed of the following changes approved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 06 February 2020, 1:30 PM, at the OP-BAC Bidding Room, Mezzanine Flr., Mabini Hall Building, Malacañang, Manila; in accordance with the amendments/changes in the Bidding Documents recommended by the End-user as follows:

PARTICULARS	FROM	TO
<b>Section VI. Specifications</b>  <b>Special Provisions, Section IX. MATERIAL ITEMS AND EQUIPMENT</b>  <b>Additional requirements: MATERIAL ITEMS AND EQUIPMENT BRAND NAME</b>	Not included	See ANNEX "A", for MATERIAL ITEMS AND EQUIPMENT BRAND NAME
<b>Section VIII. Bill of Quantities</b>	See ANNEX "B" for the Quantity and Unit	See ANNEX "C" for the Quantity and Unit
<b>SUMMARY OF DETAILED UNIT PRICE ANALYSIS (DUPA)</b>	See ANNEX "D" for the Quantity and Unit	See ANNEX "E" for the Quantity and Unit

Moreover, the bidders must attach a copy of this Bid Bulletin to their bid documents and state therein "**Comply**" or "**Not Comply**" with each of the amendments/changes in the Bidding Documents.

PARTICULARS	Statement of Compliance
<b>Section VI. Specifications</b>  <b>Special Provisions, Section IX. MATERIAL ITEMS AND EQUIPMENT</b>  <b>See ANNEX "A", for MATERIAL ITEMS AND EQUIPMENT BRAND NAME</b>	
<b>Section VIII. Bill of Quantities</b>  <b>See ANNEX "C" for the Quantity and Unit</b>	

<b>SUMMARY OF DETAILED UNIT PRICE ANALYSIS (DUPA)</b>	
---	--

See ANNEX "E" for the Quantity and Unit

Please be guided accordingly.

  
Atty. RYAN ALVIN R. ACOSTA

Chairman, OP – Bids and Awards Committee

12 February 2020

GMB/OP-BACSEC