

**Office of the President  
of the Philippines  
Malacañang**

**BID BULLETIN**

Pursuant to the Invitation to Bid published last 09 July 2020 in PhilGEPS, OP-website and three conspicuous places regarding the Project – **One (1) Lot Supply of Labor and Materials for the Construction of New Technical Inspection Center (TIC) Gate 6** with Purchase Request (PR) No. 20-06-0309, please be informed of the following changes approved by the Bids and Awards Committee (BAC) during the Pre-bid Conference held on 16 July 2020, 2:00 PM, at the OP Social Hall, Mabini Hall Building, Malacañang, Manila; in accordance with the amendments/changes in the Bidding Documents recommended by the End-user as follows:


PARTICULARS	FROM	TO
<b>DETAILED UNIT PRICE ANALYSIS (DUPA)</b>  <b>ITEM NO. 4</b> <b>Architectural Finishes, Roofing Works</b>	Long Span Pre-Painted Ribtype Roofing Ga 24, Tile Red, 6m x 1150mm	<b>Stile Roof Design Long Span Pre-Painted Tile Roof, Ga 24, Tile Red color, 6m x 1140mm (Nominal Width)</b>

Moreover, the bidders must attach a copy of this Bid Bulletin to their bid documents and state therein **“Comply”** or **“Not Comply”** with each of the amendments/changes in the Bidding Documents.

PARTICULARS	Statement of Compliance
<b>DETAILED UNIT PRICE ANALYSIS (DUPA)</b>  <b>ITEM NO. 4</b> <b>Architectural Finishes, Roofing Works</b>  <b>Stile Roof Design Long Span Pre-Painted Tile Roof, Ga 24, Tile Red color, 6m x 1140mm (Nominal Width)</b>	

Please be guided accordingly.

  
**Atty. RYAN ALVIN R. ACOSTA**  
 Chairman, OP – Bids and Awards Committee

22 July 2020  
  
 GMB/OP-BACSEC