


Office of the President
of the Philippines
Malacañang


BID BULLETIN

Please be informed that the scheduled Opening of Bids on 06 August 2020 (Thursday), pursuant to the Invitation to Bid published last 16 July 2020 in PhilGEPS, OP-website and three conspicuous places regarding the Project – **One (1) Lot Supply, Delivery, Installation, Configuration, and Commissioning of Managed Switches, Line-Card for High-Speed Backbone and Switch-to-Switch Applications for the Enhancement of OP Network facilities** with Purchase Request (PR) No. 20-06-1409, has been postponed until further notice.

Please be guided accordingly.


Atty. RYAN ALVIN R. ACOSTA
Chairman, OP – Bids and Awards Committee

04 August 2020

 GM/OP-BACSEC