

**Office of the President  
of the Philippines  
Malacañang**

**BID BULLETIN 2**


Pursuant to the Invitation to Bid published last 21 October 2021 in PhilGEPS, OP-website and three conspicuous places regarding the Project – **One (1) Lot Supply of Labor, Materials and Technical Supervision for the Repair and Strengthening/Retrofitting of the New Executive Building with Purchase Request (PR) No. 21-04-0330 Re-bid dated 21 April 2021**, please be informed of the following changes approved by the Bids and Awards Committee (BAC) as follows:

PARTICULARS	FROM	TO
<b>Section VIII. Bill of Quantities</b>  <b>Detailed Unit Price Analysis</b>  <b>Item No. 1.00 – General Requirements</b>	See attached Annex A (OLD)	<b>See attached Annex B (REVISED)</b>

Moreover, the bidders must attach a copy of this Bid Bulletin to their bid documents and state therein “**Comply**” or “**Not Comply**” with each of the amendments/changes in the Bidding Documents.

PARTICULARS	Statement of Compliance
<b>Section VIII. Bill of Quantities</b>  <b>Detailed Unit Price Analysis</b> <b>Item No. 1.00 – General Requirements</b>  <b>See attached Annex B (REVISED)</b>	

Please be guided accordingly.

  
**Atty. RYAN ALVIN R. ACOSTA**  
 Chairman, OP – Bids and Awards Committee

04 November 2021

FJDB/OP-BACSEC

DETAILED UNIT PRICE ANALYSIS (DUPA)					
Item No. :		1.00		Date	
Work Description :		General Requirements		Adjusted Total Cost	
Work Item Duration :		360 C.D.		Assumed Quantity 1.00	
				Unit L.S.	
<b>a.</b>	<b>MATERIALS</b>				
	<b>DESCRIPTION</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Amount</b>
	License and Permits	50.00	lot		
	Drawings, As-Built Plans, Documentations	6.00	lot		
	<b>Sub-total</b>				
<b>b.</b>	<b>LABOR</b>				
	<b>LIST OF MAN POWER</b>	<b>No. of Person</b>	<b>No. of Days</b>	<b>Daily Rate</b>	<b>Amount</b>
	n/a				n/a
	<b>Sub-total</b>				n/a
<b>c.</b>	<b>EQUIPMENTS</b>				
	<b>LIST OF EQUIPMENT</b>	<b>No. of Units</b>	<b>No. of Days</b>	<b>Daily Rate</b>	<b>Amount</b>
	n/a				n/a
	<b>Sub-total</b>				n/a
<b>d.</b>	<b>ESTIMATED DIRECT COST (EDC)</b>		$(a + b + c)$		:
<b>e.</b>	<b>INDIRECT COSTS (IC)</b>				
	1. Overhead, Contingencies & Miscellaneous Expenses (OCM) as	<u>0%</u>	of ( d )		n/a
	2. Contractor's Profit as	<u>0%</u>	of ( d )		n/a
	<b>Sub-total</b>				
<b>f.</b>	<b>VALUE-ADDED TAX (VAT)</b>	<u>7%</u>	of (d + e)		
<b>g.</b>	<b>MOBILIZATION / DEMOBILIZATION</b>	<u>1%</u>	of ( d )		
<b>h.</b>	<b>TOTAL COST</b>	$(d + e + f + g + h)$			
<b>i.</b>	<b>UNIT COST</b>	$(h / \text{Assumed Quantity})$			

Submitted by:

Name/Signature of the Representative of the Bidder: \_\_\_\_\_

Date: \_\_\_\_\_

Position: \_\_\_\_\_

Name of the Bidder: \_\_\_\_\_

DETAILED UNIT PRICE ANALYSIS (DUPA)					
Item No. :	1.00			Date	
Work Description :	General Requirements			Adjusted Total Cost	
Work Item Duration :	360	C.D.		Assumed Quantity	1.00
				Unit	L.S.
<b>a. MATERIALS</b>					
	<b>DESCRIPTION</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Amount</b>
	License and Permits	1.00	lot		
	Drawings, As-Built Plans, Documentations	1.00	lot		
	<b>Sub-total</b>				
<b>b. LABOR</b>					
	<b>LIST OF MAN POWER</b>	<b>No. of Person</b>	<b>No. of Days</b>	<b>Daily Rate</b>	<b>Amount</b>
	n/a				n/a
	<b>Sub-total</b>				<b>n/a</b>
<b>c. EQUIPMENTS</b>					
	<b>LIST OF EQUIPMENT</b>	<b>No. of Units</b>	<b>No. of Days</b>	<b>Daily Rate</b>	<b>Amount</b>
	n/a				n/a
	<b>Sub-total</b>				<b>n/a</b>
<b>d. ESTIMATED DIRECT COST (EDC)</b>	<i>(a + b + c)</i>				:
<b>e. INDIRECT COSTS (IC)</b>					
	1. Overhead, Contingencies & Miscellaneous Expenses (OCM) as	0%	of ( d )		n/a
	2. Contractor's Profit as	0%	of ( d )		n/a
	<b>Sub-total</b>				
<b>f. VALUE-ADDED TAX (VAT)</b>	7% of (d + e)				
<b>g. MOBILIZATION / DEMOBILIZATION</b>	1% of ( d )				
<b>h. TOTAL COST</b>	<i>(d + e + f + g +h)</i>				
<b>i. UNIT COST</b>	<i>(h / Assumed Quantity)</i>				

Submitted by:

Name/Signature of the Representative of the Bidder: \_\_\_\_\_

Date: \_\_\_\_\_

Position: \_\_\_\_\_

Name of the Bidder: \_\_\_\_\_